STATE OF CALI FORNI A BI D SUMMARY

I N SACRAMENTO COUNTY NEAR FOLSOM
FROM 1.4 KM WEST OF HAZEL AVENUE
TO 4.3 KM EAST OF HAZEL AVENUE
OVERCRGOSSI NG

Bl D OPENI NG DATE 11/ 08/ 06
CONTRACT NUMBER 03- 2E1404
LOCATI ON 03- SAC-50-14. 9/ 16. 6

W DEN AND RESURFACE ROADWAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 09/ 06
CONTRACT CODE "A '
50 CONTRACT | TEMS

FEDERAL AlID ACNH P050-(112)E

TOTAL NUMBER OF WORKI NG DAYS 100

PERCENT UNDER EST 23. 19

916 381-0911
00726454

FAX 916 381-0611

831 724-1011
00000089

FAX 831 768-4021

PROPGOSALS | SSUED 25 FUND TOTAL HB4N 3, 100, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,682,199.50 AMOUNT UNDER 621, 911. 58
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2, 060, 287. 92 1 MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT
SACRAMENTO CA 95828
2 2,135,135.00 3 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
3 2,241, 311. 00 2 TEI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

916 386-6800
00000008

FAX 916 386-2392



03- 2E1404
03- SAC-50-1
11/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

11/ 09/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ANRAK CORPORATI ON
SACRAMENTO CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DECO ASPHALT
ENCI NO CA

ESWPP  CONSULTANTS
WALNUT CREEK CA

FARVWEST SAFETY
LODI CA

GERCO CONTRACTI NG
AUBURN CA

PACI FI C EXCAVATI ON
ELK GROVE CA

I TEMS 18 THRU 24 ( PARTI AL)

| TEM 18 ( PARTI AL)

I TEM5 15 AND 38 THRU 40

ITEMS 8 THRU 11, 47 THRU 47 AND 50

| TEM 30

| TEM 2

ITEMS 7, 12 THRU 14, 16 AND 36 THRU 38

I TEMS 17 AND 31 THRU 34

| TEM5 48 AND 49



03- 2E1404
03- SAC-50-1
11/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 09/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A ERCSI ON CONTROL | NC
SANTA BARBARA CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY
LODI CA

FARVWEST SAFETY
LODI CA

GERCO CONTRACTI NG
AUBURN CA

PACI FI C EXCAVATI ON
ELK GROVE CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

STRI PI NG

CONSTRUCTI ON AREA SI GNS, ROADSI DE SIGNS, K RAIL

CRASH CUSHI ONS

SI GN STRUCTURES

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPORATI ON
SACRAMENTO CA

CENTERLI NE STRI PI NG COVPANY
ELK GROVE CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)

TRAFFI C STRI PI NG PAVEMENT MARKERS AND RELATED

CONSTRUCTI ON AREA SI GNS AND RELATED



03- 2E1404 Bl D245

03- SAC-50-1 PAGE 4

11/ 08/ 06 11/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GERCO CONTRACTI NG SI GN STRUCURES, SI GN FOUNDATI ONS AND RELATED

GRASS VALLEY CA
NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
PACI FI C EXCAVATI ON LI GHTI NG, SI GN | LLUM NATI ON AND RAMP METERI NG SYSTEM
ELK GROVE CA
SCHWARTZ CONSTRUCTI ON TEXTURED ASPHALT CONCRETE ( PARTI AL)
COLFAX CA
WESTERN O L AND SPREADI NG ASPHALT TACK AND RELATED

SACRAMENTO CA



03- 2E1404 Bl D245

03- SAC-50-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
11/ 08/ 06 11/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 160 42.00 6, 720. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 4, 500. 00 4, 500. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 12, 000. 00 12, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 200. 00 6, 400. 00
5 074037 MOVE- | N MOVE- QUT EA 2 1, 800. 00 3, 600. 00
( TEMPORARY EROCSI ON CONTRQOL)
6 074041 STREET SWEEPI NG LS LUWP SUM 25, 000. 00 25, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 8, 450. 00 8, 450. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 96, 000. 00 96, 000. 00
9 (S) 010044 TRAFFI C PLASTI C DRUM EA 9 1, 350. 00 12, 150. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 420 10. 70 4,494. 00
11 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 14 29.75 416. 50
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 10, 000. 00 10, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 320 125. 00 40, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 21 214.00 4,494. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 41 34. 50 1,414.50
16 150742 REMOVE ROADSI DE SI GN EA 9 150. 00 1, 350. 00
17 150760 REMOVE SI GN STRUCTURE EA 2 4,222.00 8,444.00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 51, 300 2.75 141, 075. 00
19 190101 ROADWAY EXCAVATI ON VB 1,190 81. 00 96, 390. 00
20 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.8 2,830. 00 2,264.00
21 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 600 1. 06 636. 00
22 (S) 203021 FI BER ROLLS M 350 33. 30 11, 655. 00
23 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 3.4 645. 00 2,193.00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 13 205. 00 2, 665. 00
25 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 480 .85 408. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 60 2.85 171. 00
27 260201 CLASS 2 AGGREGATE BASE VB 880 53. 50 47, 080. 00
28 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 3, 940 132. 30 521, 262. 00
29 390144 ASPHALT CONCRETE (TYPE A, 19-MW TONN 710 108. 00 76, 680. 00
MAXI MUM GRADI NG
30 010045 TEXTURED ASPHALT CONCRETE MR 800 75. 00 60, 000. 00
31 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 12,777 11. 80 150, 768. 60
32 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 12,777 1.16 14, 821. 32
33 (S) 561013 1372 MM CAST- I N- DRI LLED- HOLE M 6 3, 035. 00 18, 210. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
34 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 3,747.00 26, 229. 00

CONCRETE PI LE (SI GN FOUNDATI ON)



03- 2E1404 Bl D245

03- SAC- 50- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 08/ 06 11/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 566011 ROADSI DE SI GN - ONE POST EA 3 655. 00 1, 965. 00

36 566012 ROADSI DE SI GN - TWO POST EA 2 1,011. 00 2, 022. 00

37 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 150. 00 1, 200. 00
METHOD)

38 820107 DELI NEATOR ( CLASS 1) EA 9 60. 00 540. 00

39 (S) 832001 METAL BEAM GUARD RAI LI NG M 95 89. 00 8, 455. 00

40 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 560. 00 5, 120. 00

41 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 22 145. 00 3, 190. 00

42 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6,570 1.70 11, 169. 00

43 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 850 3.50 2, 975. 00

44 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 2.00 740. 00
(BROKEN 3.66 M- 0.92 M

45 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 820 1.30 11, 466. 00
(BROKEN 10.98 M- 3.66 M

46 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 910 1.80 1, 638. 00
(BROKEN 5.18 M- 2.14 M

47 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 140 6. 55 7, 467. 00

48 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 416, 400. 00 416, 400. 00

49 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 118, 000. 00 118, 000. 00

50 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 2,060, 287. 92



03- 2E1404 Bl D245
03- SAC-50-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 08/ 06 11/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 35. 00 5600. 00 37.00 5920. 00
2 4,500. 00 4500. 00 4,500. 00 4500. 00
3 3, 500. 00 3500. 00 15, 800. 00 15800. 00
4 4,000. 00 8000. 00 3, 200. 00 6400. 00
5 3, 500. 00 7000. 00 3, 800. 00 7600. 00
6 52, 000. 00 52000. 00 46, 000. 00 46000. 00
7 2,900. 00 2900. 00 4, 600. 00 4600. 00
8 263, 004. 10 263004. 10 78, 800. 00 78800. 00
9 130. 00 1170. 00 100. 00 900. 00
10 3. 00 1260. 00 8. 50 3570. 00
11 20. 00 280. 00 21.50 301. 00
12 50, 000. 00 50000. 00 30, 000. 00 30000. 00
13 60. 00 19200. 00 76. 00 24320. 00
14 250. 00 5250. 00 165. 00 3465. 00
15 29. 00 1189. 00 32.00 1312. 00
16 60. 00 540. 00 110. 00 990. 00
17 3, 550. 00 7100. 00 4, 850. 00 9700. 00
18 2.00 102600. 00 2.50 128250. 00
19 52. 00 61880. 00 79. 00 94010. 00
20 1, 000. 00 800. 00 2,500. 00 2000. 00
21 1.00 600. 00 1.00 600. 00
22 14. 00 4900. 00 30. 00 10500. 00
23 200. 00 680. 00 580. 00 1972. 00
24 506. 00 6578. 00 182. 00 2366. 00
25 1.80 864. 00 .75 360. 00
26 2.00 120. 00 2.60 156. 00
27 88. 00 77440. 00 148. 00 130240. 00
28 100. 00 394000. 00 123. 00 484620. 00
29 135. 00 95850. 00 122. 00 86620. 00
30 125. 00 100000. 00 117. 00 93600. 00
31 9. 95 127131. 15 10. 50 134158. 50
32 .75 9582. 75 1.00 12777. 00
33 2,550. 00 15300. 00 2,700. 00 16200. 00
34 3, 150. 00 22050. 00 3, 000. 00 21000. 00
35 250. 00 750. 00 270. 00 810. 00
36 600. 00 1200. 00 595. 00 1190. 00
37 110. 00 880. 00 162. 00 1296. 00
38 60. 00 540. 00 100. 00 900. 00
39 74. 00 7030. 00 100. 00 9500. 00




| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

03- 2E1404
03- SAC-50-1
11/ 08/ 06
SECOND
Bl D AMOUNT
2,150. 00 4300. 00
100. 00 2200. 00
1.10 7227.00
1.20 1020. 00
1.20 444,00
1.10 9702. 00
1.50 1365. 00
5.50 6270. 00
350, 102. 00 350102. 00
99, 236. 00 99236. 00
190, 000. 00 190000. 00
2,135, 135. 00

SUMMARY

388, 000.
112, 000.
222, 400.

OF

00
00
00
00

2,

REMA/

388000. 00
112000. 00
222400. 00

241, 311. 00

N

N G

B

DDERS

Bl D245
PAGE 8
11/ 09/ 06



